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SR 527

DEPARTMENT OF TRANSPORTATI ON
OLYMPI A, WASHI NGTON 98504
Bl D OPENI NG FORM

144TH ST SE TO 16TH AVE SE
WALL CONSTRUCTI ON

DATE:

6/ 26/ 2001

DOT_RGGEB03

01A044
Bl DDERS AND BI DS LOCATI ON: SNOHOM SH
Bl DDER Bl DDER Bl D OPENI NG DATE: 07/ 25/ 2001
TOTAL TOTAL PRQIECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW BI DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON | TEMEUNIT PRICE UNIT PRICE/UNI T PRI CE
LUMP SUM MOBI LI ZATI ON 1
0. 87 ha CLEARI NG AND GRUBBI NG 2
119 EACH REMOVI NG TREE 3
1 EACH REMOVI NG AND RELOCATI NG MAIL 4
12 n? REMOVI NG CONCRETE WALL 5
115 n2 REMOVI NG ROCK RETAI NI NG WALL 6
LUMP SUM REMOVI NG AND RELOCATING SIGY 7
2500 EST. RELOCATI NG UTI LI TIES - SWEET 8
90 nk REMOVI NG CEMENT CONCRETE SI 9
412 nP REMOVI NG ASPHALT CONCRETE SI| 10
87 m REMOVI NG CHAI' N LI NK FENCE 11
82 m REMOVI NG WOODEN FENCE 12
782 nB ROADWAY EXCAVATI ON | NCL. HAUL 13
345 t GRAVEL BORROW I NCL. HAUL 14
155 n8 EMBANKIVENT COMPACTI ON 15
1050 t QUARRY SPALLS 16
30 m DRAIN PI PE 300 MM DI AM 17
-2 CALC DEFI Cl ENT STRENGTH CONC. PRI ¢ 18
543 m SHAFT - 610 MM DI AMETER 19
526 m FURNI SHI NG AND | NSTALLI NG SC 20
72 nB TI MBER LAGGE NG 21
323 n? PREFABRI CATED DRAI NAGE MATEF 22
534 n? CONCRETE FASCI A PANEL 23
10000 EST. REMOVI NG OBSTRUCTI ONS 24
2533 nk NO SE WALL 25
10000 EST. FORCE ACCOUNT REMOVI NG OBSTR 26
0.99 ha SEEDI NG FERTI LI ZI NG AND MJy 27
25000 EST. | TEMPORARY WATER POLLUTI ON ER( 28




DEPARTMENT OF TRANSPORTATI ON

DATE: 6/ 26/ 2001

P2 OLYMPI A, WASHI NGTON 98504 DOT_RGGB03
Bl D OPENI NG FORM

QUANTI TY DESCRI PTI ON | TEM#/UNIT PRICE/UNIT PRICE/UNIT PRI CE
50 EACH STRAW BALES 29
870 m EXTRUDED CURB 30

805 m TEMPORARY CONC. BARRI ER 31

8 EACH TEMPORARY | MPACT ATTENUATOR | 32
15000 EST. |REPAIR | MPACT ATTENUATOR 33

40 HR TRUCK MOUNTED | MPACT ATTENUZ 34

40 HR OPERATI ON OF TRUCK MOUNTED IN 35
LUVP SUM | LLUM NATI ON SYSTEM 36

2 EACH PORTABLE CHANGEABLE MESSAGE § 37

160 HR OPERATI ON OF PORTABLE CHANGE/ 38
LUVP SUM TEMPORARY TRAFFI C CONTROL DE\ 39

90 HR TRAFFI C CONTROL LABOR 40

90 DAY TRAFFI C CONTROL VEHI CLE 41

90 HR TRAFFI C CONTROL SUPERVI SOR 42

27 ne CONSTRUCTI ON SI GNS CLASS A 43
LUMP SUM STRUCTURE SURVEYI NG 44
LUVP SUM ROADVAY SURVEYI NG 45
9500 EST. ROADSI DE CLEANUP 46
5000 EST. REI MBURSEMENT FOR THI RD PARTY 47

-1 CALC M NOR CHANGE 48
LUVP SUM SPI LL PREVENTI ON PLAN 49

100 m CONSTRUCTI ON GEOTEXTI LE FOR 1 50

200 HR STREET CLEANI NG 51
1325 m CONSTRUCTI ON FENCI NG 52




